STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

07/ 26/ 17
12- 008604
12- ORA-57-11. 0/ 19. 6

SUMMARY

I N ORANGE, ANAHEI M

PLACENTI A & FULLERTON FROM 0.2 M LE
S OF CHAPMAN AVE UC TO ASSCCI ATED

REPLACE BROKEN SLABS, GRI ND,

DVBE GOALS: DI SABLED VETERANS BUSI NESS ENTERPRI SES - 0.0%

PROPCSALS | SSUED 17
NUMBER OF BI DDERS 12
Bl D RANK

FUND TOTAL

ENG NEERS EST

Bl D TOTAL

5, 098, 480. 00

5,463, 903. 96

5, 551, 900. 30

5, 585, 658. 00

5, 812, 226. 50

5, 850, 145. 00

HML
6,373,113. 00 AMOUNT UNDER
Bl DDER | D

TOTAL NUMBER OF WORKI NG DAYS

1,274, 633. 00

DEPARTMENT OF TRANSPORTATI ON

Bl D211
PAGE 1
07/ 27/ 17

CONTRACT CCDE 'C'
39 CONTRACT | TEMS

FEDERAL Al D NONE

200

PERCENT UNDER EST 20. 00

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

AUTOBAHN CONSTRUCTI ON | NC.

933 N. BATAVI A ST.
CRANGE CA 92867

FLATI RON VEEST, | NC.

1770 LA COSTA MEADOWS DRI VE
SAN MARCOS CA 92078

PETERSON- CHASE GENERAL

ENG NEERI NG CONSTRUCTI ON, | NC.
16351 CONSTRUCTI ON ClI RCLE WEST
IRVINE CA 92606

CORTIl Z ENTERPRI SES, | NC.

6 CUSHI NG SUI TE 200
IRVINE CA 92618

USS CAL BUI LDERS | NC.

8051 MAI N STREET
STANTON CA 90680

FBD VANGUARD CONSTRUCTI ON

651 ENTERPRI SE COURT
LI VERMORE CA 94550

FAX

FAX

FAX

FAX

FAX

FAX

714 769-7025
00676837
714 769-7031

760 916-9100
00772589
760 471-4860

949 252-0441
00615876
949 252-0266

949 753-1414
00467088
949 753-1477

714 828-4882
00654454
714 503- 6805

925 245-1300
00833032
925 245-1007

SB PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

NSB PREF CLAI MED



12-0QB604
12- ORA-57-1
07/ 26/ 17

10

11

12

5, 871, 245.

5, 924, 000.

6,132, 930.

6, 191, 552.

6, 341, 984.

6, 982, 925.

00

00

90

55

50

00

11

12

10

J. MCLOUGHLI N ENG NEERI NG CO.,

I NC.
10641 FULTON COURT
RANCHO CUCAMONGA CA 91730
SECURI TY PAVI NG COVPANY, | NC.

13170 TELFAI R AVENUE
SYLMAR CA 91342

MYERS AND SONS CONSTRUCTI ON,
LP

4600 NORTHGATE BLVD STE 100
SACRAMENTO CA 95834
FUTURE DB | NTERNATI ONAL | NC.

8707 RESEARCH DR
IRVINE CA 92618

HI GHLAND CONSTRUCTI ON, | NC.

133 N. PI XLEY STREET
ORANGE CA 92868

PONELL CO NSTRUCTORS | NC

8555 BANANA AVENUE
FONTNA CA 92335

FAX

FAX

FAX

FAX

FAX

FAX

909 944-1037
00676575
909 944-3112

818 362-9200
00116307
818 362-9300

916 283-9950
00944155
916 614-9520

949 390- 2110
00976670
949 732-4355

714 538-5156
00743775
714 538-5157

909 356-38880
00845305
909 356-1299

Bl D211
PAGE 2
07/ 27/ 17

NSB PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED

SB PREF CLAI MED

CC PREF CLAI MED

I N ACCORDANCE W TH G C. 14838, THE DEPARTMENT OF TRANSPORTATI ON SHALL APPLY THE SMALL BUSI NESS PREFERENCE TO ELI G BLE FI RVS

FI RST, THEN APPLI ES THE NON- SMALL BUSI NESS PREFERENCE | F DO NG SO WOULD NOT DI SPLACE A SMALL BUSI NESS FROM AWARD OF THE CONTRACT.



12-0QB604
12- ORA-57-1
07/ 26/ 17

Bl DDER | D NAME AND ADDRESS

LI' ST OF

LI CENSE NUMBER

SUBCONTRACTORS

Bl D211
PAGE 3
07/ 27/ 17

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ACME CONCRETE PAVI NG I NC.
SPOKANE WA

BLANCO CONSTRUCTI ON
Rl VERSI DE CA

BLANCO CONSTRUCTI ON
Rl VERSI DE CA

BLANCO CONSTRUCTI ON
Rl VERSI DE CA

CAL STRI PE | NC.
CH NO CA

CAL STRI PE | NC.
CH NO CA

CAL STRI PE | NC.
CH NO CA

CALMEX ENG NEERI NG
BLOOM NGTON CA

GLOBAL ROAD SEALI NG I NC.
GARDEN GROVE CA

MYERS & SONS HI - WAY SAFETY
CH NO CA

812285

875821

875821

875821

685387

685387

685387

685954

757584

785683

| TEM 1819 (100%

| TEM 1115 (100%

| TEM 16 (23%

REMOVE & REPLACE RSC ONLY

| TEM 167 (100%

| TEM 2021 (100%

| TEM 2837 (100%

| TEM 121314 (100%

| TEM 1738 (100%

| TEM 42227 (100%



12-0QB604 Bl D211

12- ORA-57-1 PAGE 4

07/ 26/ 17 07/ 27/ 17
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAVE AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 ACME CONCRETE PAVI NG, | NC. | TEM 18 (100%)
SPOKANE WA 812285
ACME CONCRETE PAVING | NC. | TEM 19 (100%)
SPOKANE WA 812285
ACME CONCRETE PAVI NG, | NC. | TEM 39 (13%
SPOKANE WA 812285
ACME CONCRETE PAVI NG, | NC. MOBI LI ZATI ON
SPOKANE WA 812285
ADVANCE CONCRETE SAW NG AND SEALI NG, | NC. DEMD SAW
NEZA AZ 948794
ADVANCE CONCRETE SAW NG AND SEALI NG, | NC. | TEM 16 (8%
NEZA AZ 948794
ADVANCE CONCRETE SAW NG AND SEALI NG, | NC. | TEM 17 (100%)
MEZA AZ 948794
GLOBAL ROAD SEALING | NC. | TEM 38 (100%)
GARDEN GROVE CA 757584
RJ NOBLE COVPANY | TEM 12 (100%)
ORANGE CA 782908
RJ NOBLE COVPANY | TEM 13 (100%)
ORANGE CA 782908
R] NOBLE COVPANY | TEM 14 (100%)
ORANGE CA 782908

CONTI NUED ON NEXT PAGE



12-0QB604
12- ORA-57-1
07/ 26/ 17

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 5
07/ 27/ 17

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 RJ NOBLE COVPANY
ORANGE CA

RJ NOBLE COVPANY
ORANGE CA

STERNDAHL ENTERPRI SES,
SUN VALLEY CA

STERNDAHL ENTERPRI SES,
SUN VALLEY CA

STERNDAHL ENTERPRI SES,
SUN VALLEY CA

STERNDAHL ENTERPRI SES,
SUN VALLEY CA

STERNDAHL ENTERPRI SES,
SUN VALLEY CA

STERNDAHL ENTERPRI SES,
SUN VALLEY CA

STERNDAHL ENTERPRI SES,
SUN VALLEY CA

STERNDAHL ENTERPRI SES,
SUN VALLEY CA

STERNDAHL ENTERPRI SES,
SUN VALLEY CA

CONTI NUED ON NEXT PAGE

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

782908

782908

421823

421823

421823

421823

421823

421823

421823

421823

421823

| TEM 39 (1%

MOBI LI ZATI ON

| TEM 1 (100%

| TEM 21 (100%

| TEM 28 (100%

| TEM 29 (100%

| TEM 30 (100%

| TEM 31 (100%

| TEM 32 (100%

| TEM 33 (100%

| TEM 34 (100%



12-0QB604 Bl D211
12- ORA-57-1 PAGE 6
07/ 26/ 17 07/ 27/ 17
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 STERNDAHL ENTERPRI SES, | NC. | TEM 35 (100%

SUN VALLEY CA 421823

STERNDAHL ENTERPRI SES, | NC. | TEM 36 (100%

SUN VALLEY CA 421823

STERNDAHL ENTERPRI SES, | NC. | TEM 37 (100%

SUN VALLEY CA 421823

STERNDAHL ENTERPRI SES, | NC. | TEM 39 (3%

SUN VALLEY CA 421823

STERNDAHL ENTERPRI SES, | NC. | TEM 6 (100%

SUN VALLEY CA 421823

STERNDAHL ENTERPRI SES, | NC. | TEM 7 (100%

SUN VALLEY CA 421823

STERNDAHL ENTERPRI SES, | NC. MOBI LI ZATI ON

SUN VALLEY CA 421823

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 ACME CONCRETE PAVI NG | NC. GRI ND EXI SI TNG CONC PVMI

CONTI NUED

SPOKANE WA

ACNVE CONCRETE PAVI NG | NC
SPOKANE WA

ACVE CONCRETE PAVI NG | NC
SPOKANE WA

ON NEXT PACE

812285

812285

812285

GROOVE EXI STI NG CONC PVMI'

| TEM 18 (90%



12-0QB604
12- ORA-57-1
07/ 26/ 17

Bl DDER | D NAME AND ADDRESS

LI' ST OF

LI CENSE NUMBER

Bl D211
PAGE 7
07/ 27/ 17

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 ACME CONCRETE PAVI NG | NC.

SPOKANE WA

ALL AMERI CAN ASPHALT
CORONA CA

ALL AMERI CAN ASPHALT
CORONA CA

ALL AMERI CAN ASPHALT
CORONA CA
ALL AMERI CAN ASPHALT
CORONA CA
ALL AMERI CAN ASPHALT
CORONA CA
ALL AMERI CAN ASPHALT
CORONA CA
GLOBAL ROAD SEALI NG

GARDEN GROVE CA

GLOBAL ROAD SEALI NG
GARDEN GROVE CA

GLOBAL ROAD SEALI NG
GARDEN GROVE CA

GLOBAL ROAD SEALI NG
GARDEN GROVE CA

CONTI NUED ON NEXT PAGE

812285

267073

267073

267073

267073

267073

267073

757584

757584

757584

757584

| TEM 19 (90%

COLD PLANE A/ C

| TEM 12 (90%

| TEM 13 (90%

| TEM 14 (90%

RUBBERI ZED HOT M X AC

TACK COAT

| TEM 17 (90%

| TEM 38 (90%

JO NT SEAL

MODI FY EXI SI TI NG ELECTRI CAL SYSTEM



12-0QB604
12- ORA-57-1
07/ 26/ 17

Bl DDER | D NAME AND ADDRESS

Bl D211
PAGE 8
07/ 27/ 17
LI'ST OF SUBCONTRACTORS
LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

STERNDAHL ENTERPRI SES
SUN VALLEY CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

STERNDAHL ENTERPRI SES,
SUN VALLEY CA

STERNDAHL ENTERPRI SES,
SUN VALLEY CA

STERNDAHL ENTERPRI SES,
SUN VALLEY CA

STERNDAHL ENTERPRI SES,
SUN VALLEY CA

CONTI NUED ON NEXT PAGE

NC.

NC.

I NC.

I NC.

NC.

NC.

I NC.

I NC

I NC

I NC

I NC

421823

421823

421823

421823

421823

421823

421823

421823

421823

421823

421823

| TEM 29 (90%

| TEM 30 (90%

| TEM 31 (90%

| TEM 32 (90%

| TEM 33 (90%

PAI NT TRAFFI C STRI PE

THERMO STRI PE

| TEM 20 (90%

| TEM 21 (90%

| TEM 28 (90%

| TEM 34 (90%



12-0QB604
12- ORA-57-1
07/ 26/ 17

Bl DDER | D NAME AND ADDRESS

Bl D211
PAGE 9
07/ 27/ 17
LI'ST OF SUBCONTRACTORS
LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 STERNDAHL ENTERPRI SES,
SUN VALLEY CA

STERNDAHL ENTERPRI SES,
SUN VALLEY CA

STERNDAHL ENTERPRI SES,
SUN VALLEY CA

STERNDAHL ENTERPRI SES,
SUN VALLEY CA

STERNDAHL ENTERPRI SES,
SUN VALLEY CA

STERNDAHL ENTERPRI SES,
SUN VALLEY CA

STERNDAHL ENTERPRI SES,
SUN VALLEY CA

STERNDAHL ENTERPRI SES,
SUN VALLEY CA

STERNDAHL ENTERPRI SES,
SUN VALLEY CA

STERNDAHL ENTERPRI SES,
SUN VALLEY CA

STERNDAHL ENTERPRI SES,
SUN VALLEY CA

CONTI NUED ON NEXT PAGE

I NC

I NC

I NC

I NC

I NC

I NC

I NC

I NC

I NC

I NC

I NC

421823

421823

421823

421823

421823

421823

421823

421823

421823

421823

421823

| TEM 35 (90%

| TEM 36 (90%

| TEM 37 (90%

| TEM 6 (90%

| TEM 7 (90%

PVMI' MARKER

REMOVE PVMIT MARKER

REMOVE THERMO PVMI MARKI NG

REMOVE THERMO STRI PE

TEMP PVMI' MARKI NG

TEMP TRAFFI C STRI PE



12-0QB604
12- ORA-57-1
07/ 26/ 17

Bl DDER | D NAME AND ADDRESS

L

ST

OF

LI CENSE NUMBER

Bl D211
PAGE 10
07/ 27/ 17

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

STERNDAHL ENTERPRI SES, | NC
SUN VALLEY CA

STERNDAHL ENTERPRI SES, | NC
SUN VALLEY CA

Bl DDER | D NAME AND ADDRESS

421823

421823

LI CENSE NUMBER

THERMO PVMI'T MARKI NG

THERMO STRI PE

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

ACVE CONCRETE PAVI NG | NC.
SPOKANE WA

ACME CONCRETE PAVI NG I NC.
SPOKANE WA

ACNVE CONCRETE PAVI NG | NC.
SPOKANE WA

ACNVE CONCRETE PAVI NG | NC.
SPOKANE WA

BC TRAFFI C SPECI ALI ST
ORANGE CA

BC TRAFFI C SPECI ALI ST
ORANGE CA

BC TRAFFI C SPECI ALI ST
ORANGE CA

BC TRAFFI C SPECI ALI ST
ORANGE CA

CONTI NUED ON NEXT PAGE

812285

812285

812285

812285

877686

877686

877686

877686

| TEM 18 (100%

| TEM 19 (100%

| TEM 39 (14%

MOBI LI ZATI ON ( GROOVE / GRI ND)

| TEM 1 (10%

| TEM 20 (100%

| TEM 4 (100%

| TEM 6 (100%



12-0QB604
12- ORA-57-1
07/ 26/ 17

Bl DDER | D NAME AND ADDRESS

LI ST

LI CENSE NUMBER

OF

Bl D211

PAGE 11

07/ 27/ 17
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

BC TRAFFI C
ORANGE CA

BC TRAFFI C
ORANGE CA

BC TRAFFI C
ORANGE CA

BC TRAFFI C
ORANGE CA

BC TRAFFI C
ORANGE CA

BC TRAFFI C
ORANGE CA

BC TRAFFI C
ORANGE CA

BC TRAFFI C
ORANGE CA

BC TRAFFI C
ORANGE CA

BC TRAFFI C
ORANGE CA

BC TRAFFI C
ORANGE CA

SPECI ALI ST

SPECI ALI ST

SPECI ALI ST

SPECI ALI ST

SPECI ALI ST

SPECI ALI ST

SPECI ALI ST

SPECI ALI ST

SPECI ALI ST

SPECI ALI ST

SPECI ALI ST

CONTI NUED ON NEXT PAGE

CONTI NUED

CONTI NUED

CONTI NUED

CONTI NUED

CONTI NUED

CONTI NUED

CONTI NUED

CONTI NUED

CONTI NUED

877686

877686

877686

877686

877686

877686

877686

877686

877686

877686

877686

| TEM 7 (100%

LEAD PLAN ( STRI PI NG)
| TEM 21 (100%

| TEM 22 (100%
| TEM 23 (100%
| TEM 24 (100%
| TEM 25 (100%
| TEM 26 (100%
| TEM 27 (100%
| TEM 28 (100%

| TEM 29 (100%



12-0QB604
12- ORA-57-1
07/ 26/ 17

Bl DDER | D NAME AND ADDRESS

L

ST

OF

LI CENSE NUMBER

Bl D211
PAGE 12
07/ 27/ 17

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

BC TRAFFI C
ORANGE CA

BC TRAFFI C
ORANGE CA

BC TRAFFI C
ORANGE CA

BC TRAFFI C
ORANGE CA

BC TRAFFI C
ORANGE CA

BC TRAFFI C
ORANGE CA

BC TRAFFI C
ORANGE CA

BC TRAFFI C
ORANGE CA

BC TRAFFI C
ORANGE CA

BC TRAFFI C
ORANGE CA

SPECI ALI ST

SPECI ALI ST

SPECI ALI ST

SPECI ALI ST

SPECI ALI ST

SPECI ALI ST

SPECI ALI ST

SPECI ALI ST

SPECI ALI ST

SPECI ALI ST

E- NOR | NOVATI ONS | NC.
PARAMOUNT CA

CONTI NUED ON NEXT PAGE

CONTI NUED

CONTI NUED

CONTI NUED

CONTI NUED

CONTI NUED

CONTI NUED

CONTI NUED

CONTI NUED

CONTI NUED

CONTI NUED

877686

877686

877686

877686

877686

877686

877686

877686

877686

877686

931953

| TEM 30 (100%
| TEM 31 (100%
| TEM 32 (100%
| TEM 33 (100%
| TEM 34 (100%
| TEM 35 (100%
| TEM 36 (100%
| TEM 37 (100%

| TEM 39 (1%

MOBI LI ZATI ON ( STRI PI NG)

| TEM 5 (55%



12-0QB604 Bl D211

12- ORA-57-1 PAGE 13

07/ 26/ 17 07/ 27/ 17
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAVE AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
08 E- NOR | NOVATI ONS | NC. TRAFFI C CONTROL (LANE CLOSURES)
PARAMOUNT CA 931953
GLOBAL ROADSEALI NG | NC. | TEM 17 (100%)
GARDEN GROVE CA 757584
GLOBAL ROADSEALI NG | NC. | TEM 38 (100%)
GARDEN GROVE CA 757584
RJ NOBLE COVPANY | TEM 12 (100%)
ORANGE CA 782908
RJ NOBLE COVPANY | TEM 13 (100%)
ORANGE CA 782908
RJ NOBLE COVPANY | TEM 14 (100%)
ORANGE CA 782908
R] NOBLE COVPANY | TEM 39 (1.4%
ORANGE CA 782908
RJ NOBLE COVPANY MOBI LI ZATI ON (ASPHALT PAVI NG)
ORANGE CA 782908
Bl DDER | D NAVE AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
09 ACME GRI ND EXI STI NG CONCRETE PAVENENT
SPOKANE WA 812285
ACME GROOVE EXI STI NG CONCRETE PAVEMENT
SPOKANE WA 812285

CONTI NUED ON NEXT PAGE



12-0QB604 Bl D211

12- ORA-57-1 PAGE 14

07/ 26/ 17 07/ 27/ 17
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAVE AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
09 ACME | TEM 18 (90%
SPOKANE WA 812285
ACME | TEM 19 (90%
SPOKANE WA 812285
ACMVE | TEM 39 (12%
SPOKANE WA 812285
ACME MOBI LI ZATI ON
SPOKANE WA 812285
ALL AVERI CAN ASPHALT COLD PLANE ASPHALT CONCRETE PAVEMENT
CORONA CA 267073
ALL AVERI CAN ASPHALT | TEM 12 (90%
CORONA CA 267073
ALL AVERI CAN ASPHALT | TEM 13 (90%
CORONA CA 267073
ALL AVERI CAN ASPHALT | TEM 14 (90%
CORONA CA 267073
ALL AVERI CAN ASPHALT RUBBERI ZED HOT M X ASPHALT ( GAP GRADED)
CORONA CA 267073
ALL AVERI CAN ASPHALT TACK COAT
CORONA CA 267073
CHRI SP COVPANY | TEM 06 (90%
BLOOM NGTON CA 374600

CONTI NUED ON NEXT PAGE



Bl DDER | D NAME AND ADDRESS

12-0QB604
12- ORA-57-1
07/ 26/ 17

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 15
07/ 27/ 17

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09

CHRI SP COVPANY
BLOOM NGTON CA

CHRI SP COVPANY
BLOOM NGTON CA

CHRI SP COVPANY
BLOOM NGTON CA

CHRI SP COVPANY
BLOOM NGTON CA

CHRI SP COVPANY
BLOOM NGTON CA

CHRI SP COVPANY
BLOOM NGTON CA

CHRI SP COVPANY
BLOOM NGTON CA

CHRI SP COVPANY
BLOOM NGTON CA

CHRI SP COVPANY
BLOOM NGTON CA

CHRI SP COVPANY
BLOOM NGTON CA

CHRI SP COVPANY
BLOOM NGTON CA

CONTI NUED ON NEXT PAGE

374600

374600

374600

374600

374600

374600

374600

374600

374600

374600

374600

| TEM 07

| TEM 21

| TEM 28

| TEM 29

| TEM 30

| TEM 31

| TEM 32

| TEM 33

| TEM 34

| TEM 35

| TEM 36

(90%

(90%

(90%

(90%

(90%

(90%

(90%

(90%

(90%

(90%

(90%



Bl DDER | D NAME AND ADDRESS

12-0QB604
12- ORA-57-1
07/ 26/ 17

LI' ST OF

LI CENSE NUMBER

Bl D211

PAGE 16

07/ 27/ 17
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09

CHRI SP COVPANY
BLOOM NGTON CA

CHRI SP COVPANY
BLOOM NGTON CA

CHRI SP COVPANY
BLOOM NGTON CA

CHRI SP COVPANY
BLOOM NGTON CA

CHRI SP COVPANY
BLOOM NGTON CA

CHRI SP COVPANY
BLOOM NGTON CA

CHRI SP COVPANY
BLOOM NGTON CA

CHRI SP COVPANY
BLOOM NGTON CA

CHRI SP COVPANY
BLOOM NGTON CA

CHRI SP COVPANY
BLOOM NGTON CA

CHRI SP COVPANY
BLOOM NGTON CA

CONTI NUED ON NEXT PAGE

374600

374600

374600

374600

374600

374600

374600

374600

374600

374600

374600

| TEM 37 (90%

| TEM 39 (3%

MOBI LI ZATI ON

PAI NT TRAFFI C STRI PE (2- COAT)

PAVEMENT MARKER ( RETROREFLECTI VE)

REMOVE THERMOPLASTI C PAVEMENT MARKI NG

REMOVE THERMOPLASTI C TRAFFI C STRI PE

TEMPORARY PAVEMENT NMARKI NG ( PAI NT)

TEMPORARY TRAFFI C STRI PE ( PAI NT)

THERMOPLASTI C PAVEMENT MARKI NG ( ENHANCED WET NI GHT VI SI Bl LI

6" THERMOPLASTI C TRAFFI C STRI PE ( ENHANCED WET NI GHT VI Sl Bl L



12-0QB604
12- ORA-57-1
07/ 26/ 17

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 17
07/ 27/ 17

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09

CHRI SP COVPANY
BLOOM NGTON CA

GLOBAL ROAD SEALI NG
GARDEN GROVE CA

GLOBAL ROAD SEALI NG
GARDEN GROVE CA

GLOBAL ROAD SEALI NG
GARDEN GROVE CA

GLOBAL ROAD SEALI NG
GARDEN GROVE CA

MANERI TRAFFI C CONTRCL
TEMECULA CA

MANERI TRAFFI C CONTRCL
TEMECULA CA

MANERI TRAFFI C CONTRCL
TEMECULA CA

MANERI TRAFFI C CONTRCL
TEMECULA CA

MANERI TRAFFI C CONTRCL
TEMECULA CA

MANERI TRAFFI C CONTRCL
TEMECULA CA

CONTI NUED ON NEXT PAGE

I NC

I NC

I NC

I NC

I NC

I NC

374600

757584

757584

757584

757584

1017741

1017741

1017741

1017741

1017741

1017741

8" THERMOPLASTI C TRAFFI C STRI PE ( ENHANCED WET NI GHT VI SI BI L

| TEM 17 (90%

| TEM 38 (90%

JO NT SEAL (ASPHALT RUBBER)

MODI FYI NG EXI STI NG ELECTRI CAL SYSTEM

FURNI SH SI NGLE SHEET ALUM NUM SI GN (0. 063" - UNFRAMED)

FURNI SH SI NGLE SHEET ALUM NUM SI GN (0. 080" - UNFRAMED)

I NSTALL ROADSI DE SI GN PANEL ON EXI STI NG PCST

I NSTALL SIGN ( STRAP AND SADDLE BRACKET METHCD)

| TEM 22 (90%

| TEM 23 (90%



12-0QB604 Bl D211

12- ORA-57-1 PAGE 18

07/ 26/ 17 07/ 27/ 17
LI'ST OF SUBCONTRACTORS

BI DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
09 MANERI TRAFFI C CONTROL | NC | TEM 24 (90%
TEMECULA CA 1017741
MANERI TRAFFI C CONTROL | NC | TEM 25 (90%
TEMECULA CA 1017741
MANERI TRAFFI C CONTROL | NC | TEM 26 (90%
TEMECULA CA 1017741
MANERI TRAFFI C CONTROL | NC | TEM 27 (90%
TEMECULA CA 1017741
MANERI TRAFFI C CONTROL | NC REMOVE ROADSI DE S| GN PANEL
TEMECULA CA 1017741
MANERI TRAFFI C CONTROL | NC ROADSI DE SI GN - ONE POST
TEMECULA CA 1017741
SM TH & SON CONSTRUCTI ON AREA SI GNS
FALLBROOK CA 590246
SM TH & SON | TEM 4 (90%
FALLBROOK CA 590246
BI DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 ACME CONCRETE PAVI NG, | NC. | TEM 18 (100%
SPOKANE WA 812285
ACME CONCRETE PAVI NG, | NC. | TEM 19 (100%
SPOKANE WA 812285

CONTI NUED ON NEXT PAGE



Bl DDER | D NAME AND ADDRESS

12-0QB604
12- ORA-57-1
07/ 26/ 17

LI' ST OF

LI CENSE NUMBER

Bl D211

PAGE 19

07/ 27/ 17
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

ACME CONCRETE PAVI NG

SPOKANE WA

ACME CONCRETE PAVI NG

SPOKANE VWA

ACNVE CONCRETE PAVI NG

SPOKANE WA

CHRI SP COVPANY
BLOOM NGTON CA

CHRI SP COVPANY
BLOOM NGTON CA

CHRI SP COVPANY
BLOOM NGTON CA

CHRI SP COVPANY
BLOOM NGTON CA

CHRI SP COVPANY
BLOOM NGTON CA

CHRI SP COVPANY
BLOOM NGTON CA

CHRI SP COVPANY
BLOOM NGTON CA

CHRI SP COVPANY
BLOOM NGTON CA

CONTI NUED ON NEXT PAGE

812285

812285

812285

374600

374600

374600

374600

374600

374600

374600

374600

| TEM 39 (12%

MOBI LI ZATI ON ( PARTI AL - THEI R WORK ONLY)

WORK AS DESCRI BED BY BID | TEM'S) LI STED

| TEM 1 (100%

| TEM 21 (100%

| TEM 28 (100%

| TEM 29 (100%

| TEM 30 (100%

| TEM 31 (100%

| TEM 32 (100%

| TEM 33 (100%



Bl DDER | D NAME AND ADDRESS

12-0QB604
12- ORA-57-1
07/ 26/ 17

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 20
07/ 27/ 17

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

CHRI SP COVPANY
BLOOM NGTON CA

CHRI SP COVPANY
BLOOM NGTON CA

CHRI SP COVPANY
BLOOM NGTON CA

CHRI SP COVPANY
BLOOM NGTON CA

CHRI SP COVPANY
BLOOM NGTON CA

CHRI SP COVPANY
BLOOM NGTON CA

CHRI SP COVPANY
BLOOM NGTON CA

CHRI SP COVPANY
BLOOM NGTON CA

CHRI SP COVPANY
BLOOM NGTON CA

CHRI SP COVPANY
BLOOM NGTON CA

CHRI SP COVPANY
BLOOM NGTON CA

CONTI NUED ON NEXT PAGE

374600

374600

374600

374600

374600

374600

374600

374600

374600

374600

374600

| TEM 34 (100%

| TEM 35 (100%

| TEM 36 (100%

| TEM 37 (100%

I TEM 39 (1.3%

ITEM 5 (4%

| TEM 6 (100%

| TEM 7 (100%

MOBI LI ZATI ON ( PARTI AL - THEI R WORK ONLY)

TRAFFI C CONTROL ( THEI R WORK ONLY)

WORK AS DESCRI BED BY BID | TEM'S) LI STED



12-0QB604
12- ORA-57-1
07/ 26/ 17

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 21
07/ 27/ 17

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 GLOBAL ROAD SEALING | NC.
GARDEN GROVE CA

GLOBAL ROAD SEALING | NC.
GARDEN GROVE CA

GLOBAL ROAD SEALI NG | NC.
GARDEN GROVE CA

MANERI TRAFFI C CONTRCL
TEMECULA CA

MANERI TRAFFI C CONTRCL
TEMECULA CA

MANERI TRAFFI C CONTRCL, | NC.

TEMECULA CA

MANERI TRAFFI C CONTRCL, | NC.

TEMECULA CA

MANERI TRAFFI C CONTRCL, | NC.

TEMECULA CA

MANERI TRAFFI C CONTRCL, | NC.

TEMECULA CA

MANERI TRAFFI C CONTRCL, | NC.

TEMECULA CA

MANERI TRAFFI C CONTRCL, | NC.

TEMECULA CA
CONTI NUED ON NEXT PAGE

757584

757584

757584

1017741

1017741

1017741

1017741

1017741

1017741

1017741

1017741

| TEM 17 (100%

| TEM 38 (100%

WORK AS DESCRI BED BY BID | TEM'S) LI STED

| TEM 27 (100%

WORK AS DESCRI BED BY BID | TEM'S) LI STED

| TEM 22 (100%

| TEM 23 (100%

| TEM 24 (100%

| TEM 25 (100%

| TEM 26 (100%

WORK AS DESCRI BED BY BID | TEM'S) LI STED



12-0QB604
12- ORA-57-1
07/ 26/ 17

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 22
07/ 27/ 17

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

R J. NOBLE COVPANY
ORANGE CA

R J. NOBLE COVPANY
ORANGE CA

R J. NOBLE COVPANY
ORANGE CA

R J. NOBLE COVPANY
ORANGE CA

R J. NOBLE COVPANY
ORANGE CA

R J. NOBLE COVPANY
ORANGE CA

SM TH & SON
FALLBROOK CA

SM TH & SON
FALLBROOK CA

TI TAN DVBE
REDDI NG CA

TI TAN DVBE
REDDI NG CA

TI TAN DVBE
REDDI NG CA

CONTI NUED ON NEXT PAGE

782908

782908

782908

782908

782908

782908

590246

590246

913725

913725

913725

| TEM 12 (100%

| TEM 13 (100%

| TEM 14 (100%

| TEM 39 (1.2%

MOBI LI ZATI ON ( PARTI AL - THEI R WORK ONLY)

WORK AS DESCRI BED BY BID | TEM'S) LI STED

| TEM 4 (100%

WORK AS DESCRI BED BY BID | TEM'S) LI STED

| TEM 3 (96%

| TEM 39 (.007%

MOBI LI ZATI ON ( PARTI AL)



12- 008604 BI D211
12- ORA-57-1 PAGE 23
07/ 26/ 17 07/ 27/ 17
LI'ST OF SUBCONTRACTORS
BI DDER | D NAVE AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 TI TAN DVBE TRAFFI C CONTROL ( PARTI AL)
REDDI NG CA 913725
BI DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ACME CONCRETE PAVI NG, | NC. DBA: ACPI | TEM 18 (100%

SPOKANE WA 812285

ACVE CONCRETE PAVI NG | NC. DBA: ACPI | TEM 19 (100%

SPOKANE WA 812285

CAL STRI PE | NC. | TEM 28 (100%

COLTON CA 685387

CAL STRIPE I NC. | TEM 29 (100%

COLTON CA 685387

CAL STRIPE I NC. | TEM 30 (100%

COLTON CA 685387

CAL STRIPE | NC. | TEM 31 (100%

COLTON CA 685387

CAL STRI PE | NC. | TEM 32 (100%

COLTON CA 685387

CAL STRIPE I NC. | TEM 33 (100%

COLTON CA 685387

CAL STRIPE I NC. | TEM 34 (100%

COLTON CA 685387

CONTI NUED ON NEXT PAGE



12-0QB604
12- ORA-57-1
07/ 26/ 17

Bl DDER | D NAME AND ADDRESS

L

ST

OF

LI CENSE NUMBER

Bl D211
PAGE 24
07/ 27/ 17

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CAL STRI PE | NC.
COLTON CA

CAL STRI PE | NC.
COLTON CA

CAL STRI PE | NC.
COLTON CA

CALMEX ENG NEERI NG | NCORPCORATED
BLOOM NGTON CA

CALMEX ENG NEERI NG | NCORPORATED
BLOOM NGTON CA

CALMEX ENG NEERI NG | NCORPORATED
BLOOM NGTON CA

E- NOR | NNOVATI ONS | NC.
PARAMOUNT CA

E- NOR | NNOVATI ONS | NC.
PARAMOUNT CA

SM TH & SON
FALLBROOK CA

TRAFFI C LOOPS CRACKFI LLI NG | NC.

ANAHEI M CA

685387

685387

685387

685954

685954

685954

931953

931953

590246

652956

| TEM 35 (100%

ITEM5 (5%

TRAFFI C CONTROL SYSTEM (CAL STRI PE OPERATI ONS ONLY)

| TEM 12 (100%

| TEM 13 (100%

| TEM 14 (100%

ITEM 5 (79%

TRAFFI C CONTROL SYSTEM ( PARTI AL)

| TEM 4 (100%

| TEM 38 (100%



12-0QB604
12- ORA-57-1
07/ 26/ 17

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 25
07/ 27/ 17

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

CONTI NUED ON NEXT PAGE

ARROW SI GNS
TEMECULA CA

ARROW SI GNS
TEMECULA CA

ARROW SI GNS
TEMECULA CA

ARROW SI GNS
TEMECULA CA

ARROW SI GNS
TEMECULA CA

ARROW SI GNS
TEMECULA CA

ARROW SI GNS
TEMECULA CA

ARROW SI GNS
TEMECULA CA

CAL STRI PE
COLTON CA

CAL STRI PE
COLTON CA

CAL STRI PE
COLTON CA

HC, I NC
HC, I NC
HC, | NC
HC, | NC
HC, I NC
HC, I NC
HC, | NC
HC, | NC
I NC.

I NC.

I NC.

1022809

1022809

1022809

1022809

1022809

1022809

1022809

1022809

685387

685387

685387

I NSTALL CONSTRUCTI ON AREA S| GNS

| TEM 22 (100%

| TEM 23 (100%

| TEM 24 (100%

| TEM 25 (100%

| TEM 26 (100%

| TEM 27 (100%

| TEM 4 (72.6%

I TEM 1 (16. 9%

| TEM 20 (100%

| TEM 21 (100%



12-0QB604
12- ORA-57-1
07/ 26/ 17

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 26
07/ 27/ 17

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07 CAL STRI PE,
COLTON CA

CAL STRI PE,
COLTON CA

CAL STRI PE,
COLTON CA

CAL STRI PE,
COLTON CA

CAL STRI PE,
COLTON CA

CAL STRI PE,
COLTON CA

CAL STRI PE,
COLTON CA

CAL STRI PE,
COLTON CA

CAL STRI PE,
COLTON CA

CAL STRI PE,
COLTON CA

CAL STRI PE,
COLTON CA

CONTI NUED ON NEXT PAGE

I NC.

I NC.

I NC.

I NC.

I NC.

685387

685387

685387

685387

685387

685387

685387

685387

685387

685387

685387

| TEM 28

| TEM 29

| TEM 30

| TEM 31

| TEM 32

| TEM 33

| TEM 34

| TEM 35

| TEM 36

| TEM 37

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

I TEM 5 (6.0%



12-0QB604
12- ORA-57-1
07/ 26/ 17

Bl DDER | D NAME AND ADDRESS

Bl D211
PAGE 27
07/ 27/ 17
LI'ST OF SUBCONTRACTORS
LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

CAL STRIPE, I NC
COLTON CA

CAL STRIPE, I NC.
COLTON CA

CAL STRIPE, | NC
COLTON CA

CAL STRIPE, | NC
COLTON CA

GLOBAL ROAD SEALING | NC.
GARDEN GROVE CA

GLOBAL ROAD SEALING | NC.
GARDEN GROVE CA

HARBER COVPANI ES, | NC.
SAN BERNARDI NO CA

HARBER COVPANI ES, | NC.
SAN BERNARDI NO CA

TI TAN DVBE
REDDI NG CA

TI TAN DVBE
REDDI NG CA

685387

685387

685387

685387

757584

757584

657614

657614

913725

913725

| TEM 6 (100%

| TEM 7 (100%

LEAD PLAN STRI PI NG

TRAFFI C CONTROL STRI PI NG

| TEM 17 (100%

| TEM 38 (100%

| TEM 18 (100%

| TEM 19 (100%

I TEM 5 (46.5%

TRAFFI C CONTROL FOR GRI NDI NG OPERATI ON



12-0QB604
12- ORA-57-1
07/ 26/ 17

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 28
07/ 27/ 17

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

11

ACME CONCRETE PAVI NG
SPOKANE WA

ACME CONCRETE PAVI NG
SPOKANE VWA

ACNVE CONCRETE PAVI NG
SPOKANE WA

ACVE CONCRETE PAVI NG,
SPOKANE WA

ALL AMERI CAN ASPHALT
CORONA CA

ALL AMERI CAN ASPHALT
CORONA CA

ALL AMERI CAN ASPHALT
CORONA CA

AUSTI N ENTERPRI SE

BAKERSFI ELD CA

AUSTI N ENTERPRI SE
BAKERSFI ELD CA

GLOBAL ROAD SEALI NG
GARDEN GROVE CA

GLOBAL ROAD SEALI NG
GARDEN GROVE CA

CONTI NUED ON NEXT PAGE

I NC

I NC

I NC

I NC

812285

812285

812285

812285

267073

267073

267073

764893

764893

757584

757584

| TEM 18 (100%

| TEM 19 (100%

| TEM 39 (14%

MOBI LI ZATI ON

| TEM 12 (100%

| TEM 13 (100%

| TEM 14 (100%

| TEM 16 (6%

SAWCUT

| TEM 17 (100%

| TEM 38 (100%



12-0QB604
12- ORA-57-1
07/ 26/ 17

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 29
07/ 27/ 17

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

11

MANERI TRAFFI C CONTRCL,
TEMECULA CA

MANERI TRAFFI C CONTRCL,
TEMECULA CA

MANERI TRAFFI C CONTRCL,
TEMECULA CA

MANERI TRAFFI C CONTRCL,
TEMECULA CA

MANERI TRAFFI C CONTRCL,
TEMECULA CA

MANERI TRAFFI C CONTRCL,
TEMECULA CA

MANERI TRAFFI C CONTRCL,
TEMECULA CA

STERNDAHL ENTERPRI SES,
SUN VALLEY CA

STERNDAHL ENTERPRI SES,
SUN VALLEY CA

STERNDAHL ENTERPRI SES,
SUN VALLEY CA

STERNDAHL ENTERPRI SES,
SUN VALLEY CA

CONTI NUED ON NEXT PAGE

I NC

I NC.

I NC.

I NC.

I NC.

1017741

1017741

1017741

1017741

1017741

1017741

1017741

421823

421823

421823

421823

| TEM 22 (100%

| TEM 23 (100%

| TEM 24 (100%

| TEM 25 (100%

| TEM 26 (100%

| TEM 27 (100%

| TEM 4 (100%

| TEM 1 (100%

| TEM 21 (100%

| TEM 28 (100%

| TEM 29 (100%



12-0QB604
12- ORA-57-1
07/ 26/ 17

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 30
07/ 27/ 17

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

11 STERNDAHL ENTERPRI SES,
SUN VALLEY CA

STERNDAHL ENTERPRI SES,
SUN VALLEY CA

STERNDAHL ENTERPRI SES,
SUN VALLEY CA

STERNDAHL ENTERPRI SES,
SUN VALLEY CA

STERNDAHL ENTERPRI SES,
SUN VALLEY CA

STERNDAHL ENTERPRI SES,
SUN VALLEY CA

STERNDAHL ENTERPRI SES,
SUN VALLEY CA

STERNDAHL ENTERPRI SES,
SUN VALLEY CA

STERNDAHL ENTERPRI SES,
SUN VALLEY CA

STERNDAHL ENTERPRI SES,
SUN VALLEY CA

STERNDAHL ENTERPRI SES,
SUN VALLEY CA

CONTI NUED ON NEXT PAGE

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

421823

421823

421823

421823

421823

421823

421823

421823

421823

421823

421823

| TEM 30 (100%

| TEM 31 (100%

| TEM 32 (100%

| TEM 33 (100%

| TEM 34 (100%

| TEM 35 (100%

| TEM 36 (100%

| TEM 37 (100%

| TEM 39 (3%

| TEM 6 (100%

| TEM 7 (100%



12-0QB604
12- ORA-57-1
07/ 26/ 17

Bl DDER | D NAME AND ADDRESS

L

ST

OF

LI CENSE NUMBER

SUBCONTRACTORS

Bl D211
PAGE 31
07/ 27/ 17

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

11

STERNDAHL ENTERPRI SES, | NC.
SUN VALLEY CA

Bl DDER | D NAME AND ADDRESS

421823

LI CENSE NUMBER

MOBI LI ZATI ON

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

12

ACVE CONCRETE PAVI NG | NC.
SPOKANE WA

ACVE CONCRETE PAVI NG, | NC.
SPOKANE WA

PENHALL COVPANY
ANAHEI M CA

PENHALL COVPANY
ANAHEI M CA

PENHALL COVPANY
ANAHEI M CA

PENHALL COVPANY
ANAHEI M CA

STERNDHAL ENTERPRI SES, | NC.
SUN VALLEY CA

STERNDHAL ENTERPRI SES, | NC.
SUN VALLEY CA

TRAFFI C LOOPS CRACKFI LLI NG, | NC.

ANAHEI M CA

CONTI NUED ON NEXT PAGE

812285

812285

568673

568673

568673

568673

421823

421823

652956

GRI ND AND GROOVE CONCRETE

| TEM 1819 (. 36%

GRI ND EXI STI NG CONCRETE PAVEMENT

GROOVE EXI STI NG CONCRETE PAVEMENT

| TEM 17 (.025%

JO NT SEAL (ASPHALT RUBBER)

| TEM 6720212738 (.045%

STRI PI NG

| TEM 38 (.027%



12-0QB604 Bl D211

12- ORA-57-1 PAGE 32

07/ 26/ 17 07/ 27/ 17
LI'ST OF SUBCONTRACTORS

BI DDER | D NAVE AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

12 TRAFFI C LOOPS CRACKFI LLI NG, | NC. MODI FYI NG EXI STI NG ELECTRI CAL SYSTEM

ANAHEI M CA 652956
BI DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 CAL- STRI PE( CONTI NUED) | TEM 39 (4%
COLTON CA 685387
CAL- STRI PE( CONTI NUED) MOBI LI ZATI ON FOR STRI PER
COLTON CA 685387
CAL- STRI PE, | NC. | TEM 1 (45%
COLTON CA 685387
CAL- STRI PE, | NC. | TEM 21 (50%
COLTON CA 685387
CAL- STRI PE, | NC. I TEM 5 (9%
COLTON CA 685387
CAL- STRI PE, | NC. | TEM 6 (25%
COLTON CA 685387
CAL- STRI PE, | NC. | TEM 7 (25%
COLTON CA 685387
CAL- STRI PE, | NC. LEAD PLAN
COLTON CA 685387
CAL- STRI PE, | NC. PAVEMENT MARKER
COLTON CA 685387

CONTI NUED ON NEXT PAGE



Bl DDER | D NAME AND ADDRESS

12-0QB604
12- ORA-57-1
07/ 26/ 17

LI' ST OF

LI CENSE NUMBER

Bl D211

PAGE 33

07/ 27/ 17
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

CONTI NUED ON NEXT PAGE

CAL- STRI PE,
COLTON CA

CAL- STRI PE,
COLTON CA

CAL- STRI PE,
COLTON CA

CAL- STRI PE,
COLTON CA

CAL- STRI PE,
COLTON CA

CAL- STRI PE,
COLTON CA

CAL- STRI PE,
COLTON CA

CAL- STRI PE,
COLTON CA

CAL- STRI PE,
COLTON CA

CAL- STRI PE,
COLTON CA

CAL- STRI PE,
COLTON CA

I NC.

I NC.

I NC.

I NC.

I NC.

( CONTI NUED)

( CONTI NUED)

( CONTI NUED)

( CONTI NUED)

( CONTI NUED)

( CONTI NUED)

( CONTI NUED)

( CONTI NUED)

685387

685387

685387

685387

685387

685387

685387

685387

685387

685387

685387

TEMPORARY NMARKI NG

TEMPORARY STRI PE

TRAFFI C CONTROL FOR STRI PI NG OPERATI ON

| TEM 28 (50%

| TEM 29 (66%

| TEM 30 (80%

| TEM 31 (61%

| TEM 32 (51%

| TEM 33 (51%

| TEM 34 (80%

| TEM 35 (809%



12-0QB604
12- ORA-57-1
07/ 26/ 17

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 34
07/ 27/ 17

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 CAL- STRI PE, | NC.
COLTON CA
CAL- STRI PE, | NC.
COLTON CA
CAL- STRI PE, | NC.
COLTON CA
CAL- STRI PE, | NC.
COLTON CA
CAL- STRI PE, | NC.
COLTON CA
CAL- STRI PE, | NC.
COLTON CA
CAL- STRI PE, | NC.
COLTON CA

( CONTI NUED)

( CONTI NUED)

( CONTI NUED)

( CONTI NUED)

( CONTI NUED)

( CONTI NUED)

( CONTI NUED)

CALMEX ENG NEERI NG | NC.

BLOOM NGTON CA

CALMEX ENG NEERI NG | NC.

BLOOM NGTON CA

CALMEX ENG NEERI NG | NC.

BLOOM NGTON CA

CALMEX ENG NEERI NG | NC.

BLOOM NGTON CA
CONTI NUED ON NEXT PAGE

685387

685387

685387

685387

685387

685387

685387

685954

685954

685954

685954

| TEM 36 (77%

| TEM 37 (89%

REMOVE THERMOPLASTI C MARKI NGS

REMOVE THERMOPLASTI C STRI PE

THERMOPLASTI C MARKI NG

THERMOPLASTI C STRI PE

TRAFFI C STRI PE

COLD M LL AC

| TEM 12 (95%

| TEM 13 (88%

| TEM 14 (92%



12-0QB604
12- ORA-57-1
07/ 26/ 17

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 35
07/ 27/ 17

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

CALMEX ENG NEERI NG | NC.
BLOOM NGTON CA

CALMEX ENG NEERI NG | NC.
BLOOM NGTON CA

GLOBAL ROAD SEALI NG
GARDEN GROVE CA

GLOBAL ROAD SEALI NG
GARDEN GROVE CA

GLOBAL ROAD SEALI NG
GARDEN GROVE CA

GLOBAL ROAD SEALI NG
GARDEN GROVE CA

PENHALL COVPANY
ANAHEI M CA

PENHALL COVPANY
ANAHEI M CA

Bl DDER | D NAME AND ADDRESS

685954

685954

757584

757584

757584

757584

568673

568673

LI CENSE NUMBER

PLACE ASPHALT CONCRETE

TACK CCOAT

ELECTRI CAL SYSTEM

| TEM 17 (78%

| TEM 38 (83%

JO NT SEAL

| TEM 16 (19%

SAW CUT, REMOVE SLABS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

10

ACNVE CONCRETE PAVI NG | NC
SPOKANE WA

ACVE CONCRETE PAVI NG | NC
SPOKANE WA

CONTI NUED ON NEXT PAGE

812285

812285

GRI ND EXI STI NG CONCRETE PAVEMENT

GROOVE EXI STI NG CONCRETE PAVEMENT



12-0QB604 Bl D211

12- ORA-57-1 PAGE 36

07/ 26/ 17 07/ 27/ 17
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
10 ACME CONCRETE PAVI NG | NC | TEM 18 (96%
SPOKANE WA 812285
ACME CONCRETE PAVI NG | NC | TEM 19 (92%
SPOKANE VWA 812285
ALL AMERI CAN ASPHALT COLD PLANE ASPHALT CONCRETE PAVEMENT
CORONA CA 267073
ALL AMERI CAN ASPHALT | TEM 12 (100%
CORONA CA 267073
ALL AMERI CAN ASPHALT | TEM 13 (85%
CORONA CA 267073
ALL AMERI CAN ASPHALT | TEM 14 (77%
CORONA CA 267073
ALL AMERI CAN ASPHALT RUBBERI ZED HOT M X ASPHALT ( GAP CGRADED)
CORONA CA 267073
ALL AMERI CAN ASPHALT TACK COAT
CORONA CA 267073
CAL STRI PE PAVEMENT MARKER ( RETROREFLECTI VE)
COLTON CA 685387
CAL STRI PE REMOVE PAVEMENT MARKER
COLTON CA 685387
CAL STRI PE | TEM 20 (100%
COLTON CA 685387

CONTI NUED ON NEXT PAGE



Bl DDER | D NAME AND ADDRESS

12-0QB604
12- ORA-57-1
07/ 26/ 17

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 37
07/ 27/ 17

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

10

CONTI NUED ON NEXT PAGE

CAL STRI PE
COLTON CA

CAL STRI PE
COLTON CA

CAL STRI PE
COLTON CA

CAL STRI PE
COLTON CA

CAL STRI PE
COLTON CA

CAL STRI PE
COLTON CA

CAL STRI PE
COLTON CA

CAL STRI PE
COLTON CA

CAL STRI PE
COLTON CA

CAL STRI PE
COLTON CA

CAL STRI PE
COLTON CA

685387

685387

685387

685387

685387

685387

685387

685387

685387

685387

685387

| TEM 21

| TEM 28

| TEM 29

| TEM 30

| TEM 31

| TEM 32

| TEM 33

| TEM 34

| TEM 35

| TEM 36

| TEM 37

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%



12-0QB604
12- ORA-57-1
07/ 26/ 17

Bl DDER | D NAME AND ADDRESS

Bl D211
PAGE 38
07/ 27/ 17
LI'ST OF SUBCONTRACTORS
LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

10 CAL STRI PE
COLTON CA

CAL STRI PE
COLTON CA

CAL STRI PE
COLTON CA

CAL STRI PE
COLTON CA

CAL STRI PE
COLTON CA

CAL STRI PE
COLTON CA

GLOBAL ROAD SEALI NG I NC
GARDEN GROVE CA

GLOBAL ROAD SEALI NG I NC
GARDEN GROVE CA

GLOBAL ROAD SEALING I NC
GARDEN GROVE CA

GLOBAL ROAD SEALI NG I NC
GARDEN GROVE CA

QUALI TY TRAFFI C CONTROL
FONTANA CA

CONTI NUED ON NEXT PAGE

685387

685387

685387

685387

685387

685387

757584

757584

757584

757584

992622

PAI NT TRAFFI C STRI PE ( 2- COAT)

REMOVE THERMOPLASTI C PAVEMENT MARKI NG

REMOVE THERMOPLASTI C TRAFFI C STRI PE

THERMOPLASTI C PAVEMENT MARKI NG ( ENHANCED WET NI GHT VI SI BI LI

6" THERMOPLASTI C TRAFFI C STRI PE ( ENHANCED WET NI GHT VI SI BI L

8" THERMOPLASTI C TRAFFI C STRI PE ( ENHANCED WET NI GHT VI SI BI L

| TEM 17 (100%

| TEM 38 (100%

JO NT SEAL (ASPHALT RUBBER)

MODI FYI NG EXI STI NG ELECTRI CAL SYSTEM

CONSTRUCTI ON AREA SI GNS



12-0QB604
12- ORA-57-1
07/ 26/ 17

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 39
07/ 27/ 17

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

10 QUALI TY TRAFFI C CONTROL
FONTANA CA

992622

| TEM 4 (83%



12-0QB604 Bl D211

12- ORA-57-1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 40
07/ 26/ 17 07/ 27/ 17
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY Bl D AMOUNT
1 070030 LEAD COVPLI ANCE PLAN LS LUVP SUM 675. 00 675. 00
2 080050 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUVP SUM 3, 500. 00 3, 500. 00
3 090100 TI ME- RELATED OVERHEAD ( \DAY) VDAY 200 1, 000. 00 200, 000. 00
4 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 20, 000. 00 20, 000. 00
5 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 550, 000. 00 550, 000. 00
6 120149 TEMPORARY PAVEMENT MARKI NG ( PAI NT) SQFT 1, 830 .50 915. 00
7 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) LF 338, 000 .03 10, 140. 00
8 128651 PORTABLE CHANGEABLE MESSAGE S| GN ( EA) EA 7 10, 750. 00 75, 250. 00
9 130100 JOB SI TE MANAGEMENT LS LUVP SUM 5, 000. 00 5, 000. 00
10 130200 PREPARE WATER POLLUTI ON CONTROL PROGRAM LS LUVP SUM 625. 00 625. 00
11 130900 TEMPORARY CONCRETE WASHOUT LS LUVP SUM 15, 000. 00 15, 000. 00
12 390137 RUBBERI ZED HOT M X ASPHALT ( GAP GRADED) TON 860 125. 00 107, 500. 00
13 397005 TACK COAT TON 2.4 800. 00 1, 920. 00
14 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 8, 440 6. 00 50, 640. 00
15 410121 SPALL REPAI R ( FAST- SETTI NG CONCRETE) SQYD 32 600. 00 19, 200. 00
16 411105 I'NDI VI DUAL SLAB REPLACEMENT ( RSC) cy 1, 760 600. 00 1, 056, 000. 00
17 414200 JONT SEAL (ASPHALT RUBBER) LF 65, 000 2.10 136, 500. 00
18 420102 GROOVE EXI STI NG CONCRETE PAVENENT SQYD 363, 000 2.10 762, 300. 00
19 420201 GRI ND EXI STI NG CONCRETE SQYD 363, 000 3.85 1, 397, 550. 00
PAVEVENT
20 810120 REMOVE PAVEMENT MARKER EA 9, 480 .50 4,740.00
21 810230 PAVEMENT MARKER ( RETROREFLECTI VE) EA 7,970 2.00 15, 940. 00
22 820310 REMOVE ROADSI DE SI GN PANEL EA 13 25. 00 325. 00
23 820750 FURNI SH SI NGLE SHEET ALUM NUM SI GN SQFT 110 13. 00 1, 430. 00
(0. 063" - UNFRANED)
24 820760 FURNI SH SI NGLE SHEET ALUM NUM SI GN SQFT 84 15. 00 1, 260. 00
(0. 080" - UNFRANED)
25 820840 ROADSI DE SI GN - ONE POST EA 3 350. 00 1, 050. 00
26 820860 [ NSTAL)L SI GN ( STRAP AND SADDLE BRACKET EA 2 60. 00 120. 00
METHOD,
27 820900 I NSTALL ROADSI DE SI GN PANEL ON EA 13 60. 00 780. 00
EXI STI NG POST
28 840516 THERMOPLASTI C PAVEMENT MARKI NG SQFT 3, 440 2.00 6, 880. 00
( ENHANCED VET NI GHT VI SIBI LI TY)
29 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) LF 225, 000 .20 45, 000. 00
30 846007 6" THERMOPLASTI C TRAFFI C STRI PE LF 107, 000 .56 59, 920. 00
( ENHANCED VET NI GHT VI SI BI LI TY)
31 846009 8" THERMOPLASTI C TRAFFI C STRI PE LF 20, 100 . 80 16, 080. 00

(ENHANCED VET NI GHT VI SI Bl LI TY)



12-0QB604 Bl D211

12- ORA-57-1 CONTRACT PROPOSAL OF LOW BI DDER PAGE 41
07/ 26/ 17 07/ 27/ 17
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D AVOUNT
32 846010 8" THERMOPLASTI C TRAFFI C STRI PE LF 12, 000 . 60 7, 200. 00
( ENHANCED WET NI GHT VI SI BI LI TY)
33 846011 8" THERMOPLASTI C TRAFFI C STRI PE LF 36, 100 . 60 21, 660. 00
( ENHANCED VET NI GHT VI SI BI LI TY)
34 033452 6" THERMOPLASTI C TRAFFI C STRI PE LF 550 .40 220. 00
( ENHANCED WET NI GHT VI S| BI LI TY)
35 033453 6" THERMOPLASTI C TRAFFI C STRI PE LF 167, 000 . 40 66, 800. 00
( ENHANCED WET NI GHT VI SI BI LI TY)
36 846030 REMOVE THERMOPLASTI C TRAFFI C STRI PE LF 5,140 .50 2,570. 00
37 846035 REMOVE THERMOPLASTI C PAVEMENT MARKI NG SQFT 130 2.00 260. 00
38 872130 MODI FYI NG EXI STI NG ELECTRI CAL SYSTEM LS LUMP SUM 168, 530. 00 168, 530. 00
39 999990 MOBI LI ZATI ON LS LUVP SUM 265, 000. 00 265, 000. 00

TOTAL 5,098, 480. 00
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12- 0QB604 Bl D211
12- ORA-57-1 SUMMARY OF REMAINING BIDDERS PAGE 42
07/ 26/ 17 07/ 27/ 17

------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SECOND TH RD FOURTH FI FTH

TS S N e JRY DU SR ek IR DR SR e IR RS SR MO .

1, 050. 00 1050. 00| 1, 190. 00 1190. 00| 10, 000. 00 10000. 00| 1, 500. 00 1500. 00

1, 000. 00 1000. 00| 7,500. 00 7500. 00 12, 000. 00 12000. 00| 3, 200. 00 3200. 00

1, 600. 00 320000. 00| 900. 00 180000. 00 940. 00 188000. 00 2, 650. 00 530000. 00

75, 000. 00 75000. 00| 47, 000. 00 47000. 00 75, 000. 00 75000. 00| 52, 500. 00 52500. 00

389, 000. 00 389000. 00| 579, 000. 00 579000. 00| 410, 000. 00 410000. 00| 544, 000. 00 544000. 00

1.05 1921. 50| 6. 80 12444. 00| 1.00 1830. 00| 3. 60 6588. 00

.21 70980. 00| 11 37180. 00| 10 33800. 00| .46 155480. 00

3, 840. 00 26880. 00| 5, 400. 00 37800. 00| 1, 000. 00 7000. 00 10, 600. 00 74200. 00

30, 000. 00 30000. 00| 3, 600. 00 3600. 00| 10, 000. 00 10000. 00| 22, 000. 00 22000. 00

1, 000. 00 1000. 00| 680. 00 680. 00| 15, 000. 00 15000. 00| 700. 00 700. 00

35, 000. 00 35000. 00| 9, 000. 00 9000. 00| 12, 000. 00 12000. 00| 8, 000. 00 8000. 00

165. 00 141900. 00 143. 00 122980. 00 190. 00 163400. 00| 153. 00 131580. 00

2,700. 00 6480. 00 1, 840. 00 4416. 00 800. 00 1920. 00| 1, 800. 00 4320. 00

6. 10 51484. 00| 5. 40 45576. 00| 5. 20 43888. 00| 5. 50 46420. 00

830. 00 26560. 00| 1, 700. 00 54400. 00| 1, 400. 00 44800. 00 675. 00 21600. 00

517. 00 909920. 00| 600.00  1056000. 00| 720.00  1267200. 00| 521. 00 916960. 00

2.04 132600. 00| 2.35 152750. 00| 2.10 136500. 00| 2.25 146250. 00

2.16 784080. 00 2.30 834900. 00 2.15 780450. 00 2.30 834900. 00

4.10  1488300. 00| 4.30  1560900. 00| 4.00  1452000. 00| 4.25  1542750.00

80 7584. 00 1.30 12324. 00| 50 4740. 00 .50 4740. 00

3. 14 25025. 80| 3.24 25822. 80| 3.00 23910. 00| 3.20 25504. 00

81.22 1055. 86 198. 00 2574. 00| 95. 00 1235. 00| 101. 00 1313. 00

9. 65 1061. 50| 9. 90 1089. 00| 15. 00 1650. 00| 16. 00 1760. 00

10. 16 853. 44| 10. 50 882. 00| 15. 00 1260. 00| 16. 00 1344. 00

432.00 1296. 00| 470. 00 1410. 00| 350. 00 1050. 00| 371.00 1113. 00



26
27
28
29
30
31
32
33
34
35
36
37
38
39

TOT

239. 00

81. 22

4.18

.13

.68

1.05

.79

.79

.52

.27

.79

3.14

172, 000. 00
535, 000. 00

478.
1055.
14379.
29250.
72760.
21105.
9480.
28519.
286.
45090.
4060.
408.
172000.
535000.

00|
86|
20|
00|
00|
00|
00|
00|
00|
00|
60|
20|
00|
00|

5, 463, 903. 96

570.
250.

182, 000.
330, 000.

00
00

.40
11
.45
.30
.08
.08
.43
.41
.08
.16

00
00

1140.
3250.
18576.
24750.
48150.
26130.
12960.
38988.
236.
68470.
5551.
280.
182000.
330000.

5, 551, 900. 30

00|
00|
00|
00|
00|
00|
00|
00|
50|
00|
20|
80|
00|
00|

175. 00 350.
250. 00 3250.
4.00 13760.

.12 27000.

.65 69550.

1.00 20100.

.75 9000.

.75 27075.

.50 275.

. 26 43420.

.75 3855.

3.00 390.

169, 000. 00 169000.
500, 000. 00 500000.
5, 585, 658. 00

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

185.
185.

189, 000.
300, 000.

00 370.
00 2405.
.30 18232.
.12 27000.
.45 48150.
.25 25125.
.05 12600.
.05 37905.
. 45 247.
.40 66800.
.05 5397.
.10 273.
00 189000.
00 300000.
5, 812, 226. 50

00
00
00
00
00
00
00
00
50
00
00
00
00
00
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12- 008604 Bl D211
12- ORA-57-1 SUMMARY OF REMAINING BIDDERS PAGE 43
07/ 26/ 17 07/ 27/ 17

------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SI XTH SEVENTH El GHTH NI NTH

I S O B AN B O B AVORT

3, 300. 00 3300. 00| 3, 000. 00 3000. 00| 4,000. 00 4000. 00| 1, 000. 00 1000. 00

11, 000. 00 11000. 00| 1, 500. 00 1500. 00 4,000. 00 4000. 00| 8, 000. 00 8000. 00

1, 500. 00 300000. 00| 1, 000. 00 200000. 00| 1, 800. 00 360000. 00| 1, 350. 00 270000. 00

54, 500. 00 54500. 00| 50, 000. 00 50000. 00| 85, 000. 00 85000. 00| 70, 000. 00 70000. 00

466, 000. 00 466000. 00| 380, 000. 00 380000. 00| 500, 000. 00 500000. 00| 450, 000. 00 450000. 00

1. 40 2562. 00| 3.00 5490. 00| 60 1098. 00 1.00 1830. 00

. 06 20280. 00| 50 169000. 00 50 169000. 00 10 33800. 00

8, 900. 00 62300. 00| 2,000. 00 14000. 00| 6, 000. 00 42000. 00 10, 250. 00 71750. 00

110, 000. 00 110000. 00| 4,000. 00 4000. 00| 180, 000. 00 180000. 00| 13, 000. 00 13000. 00

900. 00 900. 00| 1, 500. 00 1500. 00| 5, 000. 00 5000. 00| 1, 000. 00 1000. 00

6, 500. 00 6500. 00| 6, 000. 00 6000. 00| 10, 000. 00 10000. 00| 6, 800. 00 6800. 00

182. 00 156520. 00 165. 00 141900. 00| 115. 00 98900. 00| 130. 00 111800. 00

2,970. 00 7128. 00| 800. 00 1920. 00| 550. 00 1320. 00 1, 700. 00 4080. 00

6.70 56548. 00| 5. 50 46420. 00 4.00 33760. 00| 5.00 42200. 00

300. 00 9600. 00| 1, 400. 00 44800. 00| 1, 655. 00 52960. 00| 1, 000. 00 32000. 00

520. 00 915200. 00| 572.00  1006720. 00| 553. 00 973280. 00| 770.00  1355200. 00

2.30 149500. 00| 4.00 260000. 00| 2.20 143000. 00| 2.70 175500. 00

2.36 856680. 00| 2.80  1016400. 00| 2.60 943800. 00| 2.55 925650. 00

4.40  1597200. 00| 4.70  1706100. 00| 4.50  1633500. 00 4.50  1633500. 00

2.20 20856. 00| .50 4740. 00| .50 4740. 00| 50 4740.00

3.30 26301. 00| 2.00 15940. 00| 2.10 16737. 00| 3.25 25902. 50

105. 00 1365. 00| 220. 00 2860. 00| 98. 00 1274. 00| 95. 00 1235. 00

16. 50 1815. 00| 15. 00 1650. 00 15. 00 1650. 00| 15. 50 1705. 00

16. 50 1386. 00 15. 00 1260. 00 15. 00 1260. 00 15. 50 1302. 00

385. 00 1155. 00| 200. 00 600. 00| 360. 00 1080. 00 365. 00 1095. 00



26
27
28
29
30
31
32
33
34
35
36
37
38
39

TOT

193.
193.

180, 000.
580, 000.

00
00

.50
.11
.46
.32
.10
.10
.44
.42
.10
.20

00
00

386.
2509.
18920.
24750.
49220.
26532.
13200.
39710.
242.
70140.
5654.
286.
180000.
580000.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

5, 850, 145. 00

200. 00
220. 00
2.00

.12

. 56

. 80

.55

.55

.40

.40

.50

2.00

176, 000. 00
400, 000. 00

400.
2860.
6880.

27000.
59920.
16080.
6600.
19855.
220.
66800.
2570.
260.
176000.
400000.

5, 871, 245. 00

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

180. 00 360.
180. 00 2340.
2.00 6880.

. 20 45000.

. 60 64200.

.85 17085.

.65 7800.

. 65 23465.

.50 275.

.45 75150.

.55 2827.

3.00 390.

173, 000. 00 173000.
237, 869. 00 237869
5, 924, 000. 00

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

180. 00 360.

180. 00 2340.

4.05 13932.

.12 27000.

.65 69550.

1.00 20100.

.76 9120.

.76 27436.

.51 280.

. 26 43420.

.76 3906.

3. 05 396.

172, 000. 00 172000.

500, 000. 00 500000.
6, 132, 930. 90

00
00
00
00
00
00
00
00
50
00
40
50
00
00



12-0QB604 Bl D211
12- ORA-57-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 44
07/ 26/ 17 07/ 27/ 17
| TEM TENTH ELEVENTH TWELFTH
Bl D AMOUNT Bl D AMOUNT Bl D AMOUNT
1 2,090. 00 2090. 00 1, 500. 00 1500. 00 2, 000. 00 2000. 00
2 20, 900. 00 20900. 00 4, 200. 00 4200. 00 5, 000. 00 5000. 00
3 3, 135. 00 627000. 00 1, 000. 00 200000. 00 1,175.00 235000. 00
4 51, 727. 50 51727. 50 81, 525. 00 81525. 00 65, 000. 00 65000. 00
5 522, 500. 00 522500. 00 332, 150. 00 332150. 00 850, 000. 00 850000. 00
6 1.05 1921. 50 2.00 3660. 00 .50 915. 00
7 .16 54080. 00 .12 40560. 00 .03 10140. 00
8 10, 450. 00 73150. 00 3, 100. 00 21700. 00 11, 500. 00 80500. 00
9 10, 450. 00 10450. 00 4, 500. 00 4500. 00 20, 000. 00 20000. 00
10 1, 045. 00 1045. 00 1, 550. 00 1550. 00 2, 000. 00 2000. 00
11 5, 225. 00 5225. 00 7, 800. 00 7800. 00 30, 000. 00 30000. 00
12 146. 30 125818. 00 200. 00 172000. 00 130. 00 111800. 00
13 1, 045. 00 2508. 00 900. 00 2160. 00 1, 700. 00 4080. 00
14 1.05 8862. 00 5.60 47264. 00 5.50 46420. 00
15 2,090. 00 66880. 00 5.00 160. 00 1, 500. 00 48000. 00
16 731.50 1287440. 00 1, 000. 00 1760000. 00 1, 000. 00 1760000. 00
17 2.55 165750. 00 2.70 175500. 00 2.10 136500. 00
18 2. 46 892980. 00 2.65 961950. 00 2.35 853050. 00
19 4.18 1517340. 00 4.45 1615350. 00 4.45 1615350. 00
20 1.05 9954. 00 1.00 9480. 00 1.00 9480. 00
21 3.14 25025. 80 4.00 31880. 00 2.00 15940. 00
22 83. 60 1086. 80 100. 00 1300. 00 40. 00 520. 00
23 9.93 1092. 30 13. 00 1430. 00 9. 00 990. 00
24 10. 45 877. 80 15. 00 1260. 00 10. 00 840. 00
25 444,13 1332. 39 350. 00 1050. 00 420. 00 1260. 00
26 245.58 491. 16 170. 00 340. 00 125. 00 250. 00
27 83. 60 1086. 80 150. 00 1950. 00 100. 00 1300. 00
28 4.18 14379. 20 4.00 13760. 00 2.00 6880. 00
29 .13 29250. 00 .30 67500. 00 .20 45000. 00
30 . 68 72760. 00 .70 74900. 00 . 56 59920. 00
31 1.05 21105. 00 1.30 26130. 00 . 80 16080. 00
32 .79 9480. 00 1.17 14040. 00 . 60 7200. 00
33 79 28519. 00 1.17 42237. 00 . 60 21660. 00
34 53 291. 50 .50 275. 00 .40 220. 00
35 28 46760. 00 .42 70140. 00 .40 66800. 00
36 .79 4060. 60 . 65 3341. 00 .50 2570. 00
37 3.14 408. 20 2.25 292.50 2.00 260. 00
38 183, 920. 00 183920. 00 203, 150. 00 203150. 00 170, 000. 00 170000. 00
39 302, 005. 00 302005. 00 344, 000. 00 344000. 00 680, 000. 00 680000. 00
TOT 6, 191, 552. 55 6, 341, 984. 50 6,982, 925. 00




